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INVITATION TO CONTRACTORS 00 10 00 - 1 

INVITATION TO CONTRACTORS 

Notice is hereby given that Springfield R-XII School District will receive sealed bids from experienced 
Parking Lot Sealing and Striping contractors at their General Services Center, 1458 E. Chestnut 
Expressway, Springfield, MO 65802 until 2:30 pm Friday May 28th, 2021 for the: 

Sealing, Striping & Minor Repair of Various Parking Lots at: 

Carver Transportation 3325 West Battlefield Rd. Springfield, MO 65807
Wanda Gray Elementary School 2101 West Farm Rd 182 Springfield, MO 65810 

Hickory Hills 4650 East State Hwy YY Springfield, MO 56802

Jarrett Middle School 840 S Jefferson Ave. Springfield, MO 65806
Jeffries Elementary 4051 South Scenic Ave. Springfield, MO 65807

Phelps Center for Gifted Education 934 S Kimbrough Springfield, MO 65806
Pipkin Middle School 1215 N Boonville Ave. Springfield, MO 65802

Shady Dell Early Childhood 2757 E Division St. Springfield, MO 65803
New Sherwood 2524 S Golden Springfield, MO 65807
Westport 415 S Golden Ave. Springfield , MO 65802

The unified bids shall include the Mechanical, Electrical, and General scope of work for the project. 

Bids will be opened and read aloud on Friday May 28th, 2021 at 3:00pm in Conference Room 2 at the 
General Services Center. 

Plans, specifications, bid forms and Instructions to Bidders will be available Monday May 18th, 2021 
after 12 pm at General Service Center 1458 E Chestnut Expressway, Springfield, MO 65802 or via 
electronic copy.  

For questions regarding project, contact Sam Kington at 417-523-0468 or Brittany Taylor 417-523-0410

A pre-bid meeting for Contractors will begin at 3325 W Battlefield Rd. Springfield, MO 65807 on Monday 
May 24th 2021 at 10:00 am. Attendance at the pre-bid meeting is highly recommended. 
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	12 SPS 01 10 00 SUMMARY
	PART 1 -  GENERAL
	1.1 PROJECT INFORMATION
	A. Project:  Parking Lot Sealing, Crack & Minor Repair, & Striping Parking Lots.
	B. Project Location:
	C. Owner:  Springfield Public Schools, General Building Services, 1458 East Chestnut Expressway, Springfield, MO 65802, phone 417-523-0468.
	D. The Work consists of parking lot sealing, striping, crack repair, and minor repairs as indicted in Contract Documents.
	E. Work by Owner:  Items marked NIC [Not in Contract] will be furnished and installed by Owner.
	F. Contractor is responsible for scheduling with Missouri One Call System (MOCS) and/or private location services to locate any underground utilities before site work may begin. Contractor to confirm completion of utility location with Owner before wo...
	G. Work Under Separate Contracts:
	1. None Defined.

	H. Owner-Furnished Items:  The following products will be furnished by Owner and shall be installed by Contractor as part of the Work:
	1. None Defined.


	1.2 WORK RESTRICTIONS
	A. Contractor's Use of Premises:  During construction, Contractor will have limited use of building and site.  Contractor's use of premises is limited only by Owner's right to perform work or employ other contractors for work outside this project and ...
	1. Owner will occupy premises during construction.  Perform construction outside of Owner's normal school hours unless otherwise agreed to in advance by Owner.  Clean up work areas and return to usable condition at the end of each work period.
	2. Limits:  Limit site disturbance, including earthwork and clearing of vegetation, to 40 feet beyond building perimeter; 10 feet beyond surface walkways, patios, surface parking, and 15 feet beyond primary roadway curbs and main utility branch trenches.
	3. Driveways, Walkways, and Entrances:  Keep driveways and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.

	B. Nonsmoking Building:  Smoking is not permitted within the building or on the building property.
	C. The property is a public school and children may be present.  Tobacco, alcohol, drugs, profanity, inappropriate behavior, weapons [concealed or otherwise] are not allowed on the property at anytime.  Violation of this policy shall result in the imm...
	D. Public safety is of the utmost priority to the Owner.  Any individual and/or contractor exhibiting a disregard for public safety will be immediately and permanently dismissed from the property.
	E. The Contractor shall provide protection for the existing fire alarm systems and devices in order to protect against damage, including smoke and dust contamination.  Fire alarm devices that are removed by the Contractor shall be immediately deleted ...
	F. The Contractor shall protect the building and contents during the duration of the project.  Contractor shall maintain the building and site in a clean and orderly state every day.  The Contractor shall provide protection for the existing flooring, ...
	G. Prior to beginning work, the Contractor shall furnish the Owner with telephone numbers of emergency contacts that are available at all times to arrange for an immediate response to emergencies.  The Contractor shall also furnish the Owner with keys...
	H. The Contractor shall protect existing utilities and shall not disrupt utility service to the existing building, equipment, and/or site except as when scheduled with the Owner 24 hours in advance.  Accidental disruptions shall be restored immediatel...
	I. The Contractor shall provide proper identification for all workers on site for the protection of the students and building staff.  Shirts with company logos are required for all workers on site.  Building Services will determine/provide contractor ...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	13 SPS 01 20 00 PRICE AND PAYMENT PROCEDURES
	PART 1 -  GENERAL
	1.1 ALLOWANCES
	A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by Owner under allowance and shall include freight and delivery to Project site.
	B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials under allowance shall be included as part of the Contract and n...
	C. Obtain two proposals for each allowance and submit to Owner, in the form specified for Change Orders, with recommendations.  Purchase products selected by Owner.
	D. Advise Owner of the date when selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	E. Submit invoices to show cost and actual quantities of materials delivered.

	1.2 UNIT PRICES
	A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the Work as a price per unit of measurement for materials, equipment, or services, or a portion of the Work, added to or deducted from the Contract Sum by appr...
	B. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit.

	1.3 ALTERNATES
	A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding requirements that may be added to or deducted from the Base Bid amount if Owner decides to accept a corresponding change either in the amou...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternate into the Work.  No other adjustments are made to the Contract Sum.


	1.4 SUBSTITUTION PROCEDURES
	A. Substitutions include changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor after award of the Contract.
	1. Substitution Request Form:  Use CSI Form 13.1A or similar form acceptable to Owner or Use attached Substitution Request form.
	2. Submit three copies of each request for product substitution.
	3. Submit requests within 10 days after the Notice of Award.
	4. Do not submit unapproved substitutions on Shop Drawings or other submittals.
	5. Identify product to be replaced and show compliance with requirements for substitutions.  Include a detailed comparison of significant qualities of proposed substitution with those of the Work specified, a list of changes needed to other parts of t...
	6. Owner will review the proposed substitution and notify Contractor of its acceptance or rejection by Change Order.


	1.5 CONTRACT MODIFICATION PROCEDURES
	A. Owner will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time.
	B. Owner-Initiated Proposal Requests:  Owner will issue a detailed description of proposed changes in the Work.
	1. Proposal Requests are not instructions either to stop work in progress or to execute the proposed change.
	2. Within 10 days after receipt of Proposal Request, Contractor shall submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time.

	C. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Owner.
	D. On Owner's approval of a Proposal Request, Owner will issue a Change Order for signatures of Owner and Contractor on AIA Document G701, for all changes to the Contract Sum or the Contract Time.
	E. Owner may issue a Construction Change Directive.  Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	F. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.  After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjust...

	1.6 PAYMENT PROCEDURES
	A. Submit a Schedule of Values at least 10 days before the initial Application for Payment.  Break down the Contract Sum into enough details to allow the Owner to evaluate project progress and no less than one line item for each Specification Section ...
	1. Arrange schedule of values consistent with format of AIA Document G703.
	2. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	3. Provide separate line items in the schedule of values for initial cost of materials and for total installed value of that part of the Work.

	B. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 or similar formats acceptable to Owner as form for Applications for Payment.
	C. Email ONE copy of each application for payment according to the schedule established in Owner/Contractor Agreement to rehoward@spsmail.org and assigned Project Coordinator.
	1. With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	2. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	a. Include insurance certificates, proof that taxes, fees, and similar obligations were paid, and evidence that claims have been settled.
	b. Include consent of surety to final payment on AIA Document G707.


	D. Submit one copy of all certified payroll for period of work completed.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALLOWANCES
	A. None.

	3.2 SCHEDULE OF UNIT PRICES
	A. None.

	3.3 SCHEDULE OF ALTERNATES
	1. None.



	14 SPS 01 26 00 CONTRACT MODIFICATION PROCEDURES (NEW)
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.

	1.2 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time.

	1.3 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revise...
	1. Work Change Proposal Requests issued by Architect are not instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request or 10 days, when not otherwise specified, after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	e. Quotation Form:  Use forms acceptable to Architect.


	B. Contractor-Initiated Work Change Proposals:  If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed change requires substitution of one product or system for product or system specified.
	7. Work Change Proposal Request Form:  Use form acceptable to Construction Manager.


	1.4 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Work Changes Proposal Request, Construction Manager will issue a Change Order for signatures of Owner, Architect, and Contractor on AIA Document G701.

	1.5 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive:  Architect may issue a Construction Change Directive on AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	1.6 CONTRACT CHANGE:
	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	15 SPS 01 30 00 ADMINISTRATIVE REQUIREMENTS
	PART 1 -  GENERAL
	1.1 PROJECT MANAGEMENT AND COORDINATION
	A. Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.
	B. Unless otherwise specified, all submittals and correspondence should be submitted electronically in pdf, xls, or doc formats if possible.
	C. Requests for Information (RFIs):  On discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI.  Use AIA Document G716-2004 or equivalent forms acceptable to Owner.
	D. Preconstruction Conference:  Contractor will schedule a preconstruction conference before starting construction, at a time convenient to Owner, but no later than Fifteen (15) days after execution of the Agreement.  Hold the conference at Project si...
	1. Minutes:   Owner will record minutes and distribute them electronically via email to all concerned parties including all in attendance at meeting.
	2. Attendees:  Authorized representatives of Owner, and their consultants; Site Administrator; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  All participants at the confer...
	3. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Discuss electronic format for correspondence and communications.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for inspecting.
	h. Procedures for processing Applications for Payment.
	i. Distribution of the Contract Documents.
	j. Submittal procedures.
	k. Preparation of Record Documents.
	l. Use of the premises.
	m. Work restrictions (non-smoking, no firearms, etc.)
	n. Owner's occupancy requirements.
	o. Construction waste management.
	p. Parking availability.
	q. Office, work, and storage areas.
	r. First aid.
	s. Security.
	t. Progress cleaning.
	u. Working hours.


	E. Project Meetings:  Contractor to schedule and conduct progress meetings at Project site at biweekly intervals (or as project requires).  Notify Owner, Consultants and Site Administer of meeting dates and times.  Require attendance of each subcontra...
	1. Minutes:  Owner will record minutes and distribute electronically via email to all concerned parties including all in attendance at meeting.
	Review present and future needs of each entity present, including the following:
	a. Review minutes of previous meeting
	b. Review work progress
	c. Review progress compared to schedule.
	d. Identification of problems which impeded planned progress (including weather)
	e. Corrective measures to regain schedule.
	f. Field observations, problems, and decisions.
	g. Review of submittals schedule and status of submittals. (from submittal schedule log in excel format)
	h. Deliveries.
	i. Off-site fabrication.
	j. Safety, Hazards, and risks.
	k. Project cleaning.
	l. Access or site issues.
	m. Work hours.
	n. Status of RFIs, ASIs, and PRs, and Change Orders presented as a log in excel format.
	o. Planned progress during succeeding work period.



	1.2 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	1. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	2. Submit four copies of each action submittal. Owner will return one approved copy.  Two copies will be given to Owner.
	3. Submit three copies of each informational submittal.  Owner will not return copies.
	4. Owner will discard submittals received from sources other than Contractor.

	B. Place a permanent label or title block on each submittal for identification.  Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's review and approval markings and action taken by Owner  Include the foll...
	1. Project name.
	2. Date.
	3. Name and address of Contractor.
	4. Name and address of subcontractor or supplier.
	5. Number and title of appropriate Specification Section.

	C. Identify deviations from the Contract Documents on submittals.
	D. Contractor's Construction Schedule Submittal Procedure:  Submit schedule electronically within 10 days after preconstruction meeting and before date established for Commencement of the Work.


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. Product Data:  Mark each copy to show applicable products and options.  Include the following:
	1. Manufacturer's written recommendations, product specifications, and installation instructions.
	2. Wiring diagrams showing factory-installed wiring.
	3. Printed performance curves and operational range diagrams.
	4. Testing by recognized testing agency.
	5. Compliance with specified standards and requirements.

	B. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data without approval of Owner.  Submit on sheets at least 8-1/2 by 11 inches...
	1. Dimensions and identification of products.
	2. Fabrication and installation drawings and roughing-in and setting diagrams.
	3. Wiring diagrams showing field-installed wiring.
	4. Notation of coordination requirements.
	5. Notation of dimensions established by field measurement.

	C. Samples:  Submit Samples for review of kind, color, pattern, and texture and for a comparison of these characteristics between submittal and actual component as delivered and installed.  Include name of manufacturer and product name on label.
	1. If variation is inherent in material or product, submit at least three sets of paired units that show variations.


	2.2 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  Include lists of completed projects with project names and addresses, names and addresses of Owners, and other information specified.
	B. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.

	2.3 DELEGATED DESIGN SERVICES
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Owner.

	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit copies of a statement electronically, signed and sealed by the responsible design professional, for each product and system specifically ...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.


	2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Submit a comprehensive, overall, horizontal Gantt-chart-type schedule electronically within 10 days of preconstruction meeting and before date established for Commencement of the Work.  Construction schedule must include allowances for normal adver...
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.


	PART 3 -  EXECUTION
	3.1 SUBMITTAL REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Owner.
	B. Owner will review each action submittal, make marks to indicate corrections or modifications required, will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action.
	C. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

	3.2 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule one week before each regularly scheduled progress meeting.
	1. As the Work progresses, indicate Actual Completion percentage for each activity.

	B. Distribute copies of approved schedule to Owner, subcontractors, testing and inspecting agencies, and parties identified by Contractor with a need-to-know schedule responsibility.  When revisions are made, distribute updated schedules to the same p...



	16 SPS 01 40 00 QUALITY REQUIREMENTS
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. Owner will contract directly with the various testing and inspection services for this project.   Contractor shall cooperate, assist in coordination, and provide assistance when required for the testing service to perform their services.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Testing and inspecting services shall be performed by independent testing agencies.

	C. Referenced Standards:  If compliance with two or more standards is specified and the standards establish different or conflicting requirements, comply with the most stringent requirement.  Refer uncertainties to Owner for a decision.
	D. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum.  The actual installation may exceed the minimum within reasonable limits.  Indicated numeric values are minimum or maximum, as appropriate, ...
	E. Test and Inspection Reports:  Prepare and submit certified written reports specified in other Sections.  Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	6. Names of individuals making tests and inspections.
	7. Description of the Work and test and inspection method.
	8. Complete test or inspection data, test and inspection results, an interpretation of test results, and comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	9. Name and signature of laboratory inspector.
	10. Recommendations on retesting and reinspecting.

	F. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, notices, receipts for fee payments, and similar documents, established for compliance with standards and regulations ...
	G. Testing Agency Qualifications:  An independent agency with the experience and capability to conduct testing and inspecting indicated; and where required by authorities having jurisdiction, that is acceptable to authorities.
	H. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with th...
	I. Testing Agency Responsibilities:  Cooperate with Owner and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Promptly notify Owner and Contractor of irregularities or deficiencies in the Work observed during performance of its services.
	2. Do not release, revoke, alter, or increase requirements of the Contract Documents or approve or accept any portion of the Work.
	3. Do not perform any duties of Contractor.

	J. Associated Services:  Cooperate with testing agencies and provide reasonable auxiliary services as requested.  Provide the following:
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Security and protection for samples and for testing and inspecting equipment.

	K. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	17 SPS 01 50 00 TEMPORARY FACILITIES AND CONTROLS
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. Use Charges:  Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated.
	B. Water and Electric Power:  When available, Contractor may connect to Owner's existing system without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations.
	C. Erosion- and Sedimentation-Control Plan (or SWPPP) if required:  Submit plan showing compliance with requirements of EPA Construction General Permit or authorities having jurisdiction, whichever is more stringent.
	D. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.
	E. Accessible Temporary Egress:  Comply with applicable provisions in ICC/ANSI A117.1.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Provide high visibility barriers to prevent access to area of work.

	2.2 TEMPORARY FACILITIES
	A. Provide field offices, storage and fabrication sheds, and other support facilities as necessary for construction operations.  Store combustible materials apart from building.

	2.3 EQUIPMENT
	A. Fire Extinguishers:  Contractor to provide portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.
	B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.
	1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.
	2. Heating Units:  Listed and labeled for type of fuel being consumed, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
	3. Permanent HVAC System:  If Owner authorizes use of permanent HVAC system for temporary use during construction, provide filter with MERV of [7] at each return-air grille in system and remove at end of construction.



	PART 3 -  EXECUTION
	3.1 TEMPORARY UTILITY INSTALLATION
	A. General:  Install temporary service or connect to existing service.
	1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking-water fixtures.  Comply with regulations and health codes for type, number, location, operation, and maintenance of fixtures and facilities.  OR  Sanitary Facilities:  U...
	C. Heating and/or Cooling:  Provide temporary heating and/or cooling required for curing or drying of completed installations or for protecting installed construction from adverse effects of low temperatures or high humidity.  Select equipment that wi...
	D. Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.

	3.2 SUPPORT FACILITIES INSTALLATION
	A. Install project identification and other signs in locations [indicated] [approved by Owner] to inform the public and persons seeking entrance to Project.
	B. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Comply with requirements of authorities having jurisdiction.
	1. <Insert requirements for recycling if any>.

	C. Temporary Elevator Use: Use of elevators is not permitted for construction purposes unless prior approval from Owner.  Use will be limited to the elevators intended use only.

	3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other undesirable effects.
	B. Provide measures to prevent soil erosion and discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent properties and walkways, according to SWPPP or authorities having jurisdiction.
	C. Furnish and install site construction enclosure fence in a manner that will prevent people and animals from easily entering site except by entrance gates. Coordinate with Owner and architect for location.
	D. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	E. Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.  Provide temporary weather tight enclosure for building exterior.
	F. Provide floor-to-ceiling dustproof partitions to control dust and dirt migration and to separate areas occupied by Owner from fumes and noise.
	G. Install and maintain temporary fire-protection facilities.  Comply with NFPA 241.

	3.4 MOISTURE AND MOLD CONTROL
	A. Before installation of weather barriers, protect materials from water damage and keep porous and organic materials from coming into prolonged contact with concrete.
	B. After installation of weather barriers but before full enclosure and conditioning of building, protect as follows:
	1. Do not load or install drywall or porous materials into partially enclosed building.
	2. Discard water-damaged and wet material and material that begins to grow mold.
	3. Allow installed wet materials adequate time to dry before being enclosed.


	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.



	18 SPS 01 60 00 PRODUCT REQUIREMENTS
	PART 1 -  GENERAL
	1.1 SECTION REQUIREMENTS
	A. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Comparable Product Requests:
	1. Submit request for consideration of each comparable product.  Do not submit unapproved products on Shop Drawings or other submittals.
	2. Identify product to be replaced and show compliance with requirements for comparable product requests.  Include a detailed comparison of significant qualities of proposed substitution with those of the Work specified.
	3. Owner will review the proposed product and notify Contractor of its acceptance or rejection.

	C. Basis-of-Design Product Specification Submittal:  Show compliance with requirements.
	D. Compatibility of Options:  If Contractor is given option of selecting between two or more products, select product compatible with products previously selected.
	E. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	1. Products may not be delivered onto SPS property prior to the start of Work without written permission from the SPS Project Coordinator.
	2. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	3. Deliver products to Project site in manufacturer's original sealed container or packaging, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.
	5. Store materials in a manner that will not endanger Project structure.
	6. Store products that are subject to damage by the elements, under cover in a weather tight enclosure above ground, with ventilation adequate to prevent condensation.

	F. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. Provide products that comply with the Contract Documents, are undamaged, and are new at the time of installation.
	1. Provide products complete with accessories, trim, finish, and other devices and components needed for a complete installation and the intended use and effect.
	2. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.

	B. Product Selection Procedures:
	1. Where Specifications name a single manufacturer and product, provide the named product that complies with requirements.
	2. Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements.
	3. Where Specifications include a list of names of both manufacturers and products, provide one of the products listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will not be considered unless oth...
	4. Where Specifications include a list of names of both available manufacturers and products, provide one of the products listed, or an unnamed product, that complies with requirements.  Comply with requirements for "comparable product requests" for c...
	5. Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will not be considered unless other...
	6. Where Specifications include a list of available manufacturers, provide a product by one of the manufacturers listed, or a product by an unnamed manufacturer, that complies with requirements.  Comply with requirements for "comparable product reques...
	7. Where Specifications name a single product, or refer to a product indicated on Drawings, as the "basis-of-design," provide the named product.  Comply with provisions for "comparable product requests" for consideration of an unnamed product by anoth...



	PART 3 -  EXECUTION (Not Used)

	19 SPS 01 77 00 CLOSEOUT PROCEDURES
	PART 1 -  GENERAL
	1.1 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Maintain a set of prints of the Contract Drawings as record Drawings.  Mark to show actual installation where installation varies from that shown originally.
	1. Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.

	B. Operation and Maintenance Data:  Submit one copy of the manual.  Organize data into a three-ring binder with identification on front and spine, and envelopes for folded drawings.  Include the following:
	1. Manufacturer's operation and maintenance documentation.
	2. Maintenance and service schedules.
	3. Maintenance service contracts.
	4. Emergency instructions.
	5. Spare parts list.
	6. Wiring diagrams.
	7. Copies of warranties.
	8. Copy of approved submittals.

	C. Operation and Maintenance Data in Digital Form:   Submit one CD containing a digital copies of the Operation and Maintenance Data organized by sections.
	D. Submit all items required from Section 01 91 13 – HVAC Commissioning.
	E. Submit all items required from Section 23 07 00 – Instruments and Control for HVAC.

	1.2 CLOSEOUT PROCEDURES
	A. Substantial Completion:  Before requesting Substantial Completion inspection, complete the following:
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise Owner of pending insurance changeover requirements.
	3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	4. Make final changeover of permanent locks and deliver keys to Owner.
	5. Complete startup testing of systems.
	6. All commissioning pre-functional test forms are to be completed and submitted.
	7. Systems are complete and ready for the test and balance process.
	8. Remove temporary facilities and controls.
	9. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
	10. Complete final cleaning requirements, including touchup painting.
	11. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion a...
	C. Prior to Final Completion, submit the following:
	1. Submit specific warranties, maintenance service agreements, and similar documents.
	2. Submit record Drawings, operation and maintenance manuals, and similar final record information.
	3. Deliver tools, spare parts, extra materials, and similar items.

	D. Request inspection for Final Completion, once the following are complete:
	1. Submit a copy of Substantial Completion inspection list stating that each item has been completed or otherwise resolved for acceptance.
	2. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.

	E. Request re-inspection when the Work identified in previous inspections as incomplete is completed or corrected.
	F. Submit a written request for final inspection for acceptance.  On receipt of request, Architect will proceed with inspection or advise Contractor of unfulfilled requirements.  Architect will prepare final Certificate for Payment after inspection or...
	G. Prior to the end of the warranty period, the Architect, Owner, and Contractor will make a final walk through of the project to assure issues arising during the warranty period were properly addressed.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	20 SPS 01 77 10 CLOSEOUT CHECKLIST
	21 SPS 01 78 36 WARRANTIES
	1.1 GENERAL
	A. Standard product warranties are preprinted written warranties published by individual manufacturers for particular products and are specifically endorsed by the manufacturer to the Owner.
	B. Special warranties are written warranties required by or incorporated in the Contract Documents, either to extend time limits provided by standard warranties or to provide greater rights for the Owner.
	1. Refer to the General Conditions for terms of the Contractor's period for correction of the Work.

	C. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that incorporates the products.  Manufacturer's disclaimers and limitations on product warranti...
	D. Related Damages and Losses:  When correcting failed or damaged warranted construction, remove and replace construction that has been damaged as a result of such failure or must be removed and replaced to provide access for correction of warranted c...
	E. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated warranty shall be equal to the original warranty with an equitabl...
	F. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable condition complying with requirements of the Contract Documents.  The Contractor is responsible for the cost of replacing...
	G. Owner's Recourse:  Expressed warranties made to the Owner are in addition to implied warranties and shall not limit the duties, obligations, rights, and remedies otherwise available under the law.  Expressed warranty periods shall not be interprete...
	1. Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit selection to products with warranties not in conflict with requirements of the Contract Documents.
	2. Where the Contract Documents require a special warranty, or similar commitment, the Owner reserves the right to refuse to accept the Work, until the Contractor presents evidence that entities required to countersign such commitments are willing to ...

	H. Submit written warranties to the Owner prior to the date certified for Substantial Completion.  If the Owner's Certificate of Substantial Completion designates a commencement date for warranties other than the date of Substantial Completion, submit...
	1. When a designated portion of the Work is completed and occupied or used by the Owner, by separate agreement with the Contractor during the construction period, submit properly executed warranties to the Owner within 15 days of completion of that de...

	I. When the Contract Documents require the Contractor, or the Contractor and a subcontractor, supplier or manufacturer to execute a special warranty, prepare a written document that contains appropriate terms and identification, ready for execution by...
	1. Refer to Divisions 02 through 33 Divisions for specific content requirements and particular requirements for submitting special warranties.

	J. Submit warranties as required in Section 01 77 00, Closeout Documents.

	1.2 PRODUCTS  (Not Applicable)
	1.3 EXECUTION
	A. General Contractors Warranty: The General Contractor shall provide the Owner with a minimum one year warranty on the entire project in addition to specific warranties.  Warranty period shall begin at time of Substantial Completion; except that for ...
	B. Start of Warranty Period:  All warranties shall start upon the date of Substantial Completion.  Should the project include phased work or partial areas of Substantial Completion, the warranties for the products and work of that phase or partial are...
	. Schedule:  Provide warranties on products and installations not specifically mentioned in this section but included in Divisions 02-33 of the specifications.


	22 Coal_Tar_Ultrasealer_engineering_Long_spec
	23 sealmaster-coal-tar-ultra-pavement-sealer
	24 Scope of work
	1 1458 E Chestnut Expy (GSC)
	2 Carver Middle School
	3 Reed middle school
	4 Robberson Elementary School
	5 Truman Elementary School
	6 Watkins Elementary School
	8 Wilder Elementary School
	9 Transportation-striping only
	10 404 E Central St
	11 Campbell Early Childhood Center
	12 Fremont Elementary School




